
GENERAL NOTES

1. CONTRACTORS SHALL COMPLY WITH ECONOMIC SANCTIONS IMPOSED BY THE STATE AND FEDERAL GOVERNMENT IN RESPONSE TO RUSSIA'S ACTIONS IN UKRAINE.
STATE OF CALIFORNIA SANCTIONS [EXECUTIVE ORDER N-6-22 (EO)]CAN BE FOUND AT: https://www.gov.ca.gov/wp-content/uploads/2022/03/3.4.22-Russia-Ukraine-Executive-Order.pdf
FEDERAL GOVERNMENT SANCTIONS CAN BE FOUND AT: https://home.treasury.gov/policy-issues/financial-sanctions/sanctions-programs-and-country-information/ukraine-russia-related-sanctions

2. NOVEL CORONAVIRUS DISEASE 2019 (“COVID-19”). THE CONTRACTOR SHALL COMPLY WITH THE LATEST ORDERS ISSUED BY THE STATE OF CALIFORNIA OR THE HEALTH OFFICER OF THE COUNTY OF MARIN. CONSTRUCTION ACTIVITIES INCLUDING

PUBLIC WORKS PROJECTS SHALL COMPLY WITH THE CONSTRUCTION PROJECT SAFETY PROTOCOLS INCORPORATED INTO THE ORDER, EXCEPT IF OTHER PROTOCOLS ARE SPECIFIED BY THE HEALTH OFFICER. IF STATE AND COUNTY ORDERS

DIFFER, CONTRACTOR MUST FOLLOW THE MORE RESTRICTIVE DIRECTIVES AND ORDERS RELATED TO THE COVID-19 PANDEMIC.

3. THE CONTRACTOR SHALL INSPECT THE PROJECT SITE PRIOR TO SUBMITTING A BID IN ORDER TO OBSERVE AND DETERMINE THE EXISTING JOBSITE CONDITIONS.

4. THE CONTRACTOR SHALL HOLD HARMLESS THE CITY, HIS AUTHORIZED REPRESENTATIVES FROM ALL LIABILITIES AND DAMAGES RESULTING FROM THEIR CONSTRUCTION ACTIVITIES OR THE ACTIVITIES OF THEIR SUBCONTRACTORS.

5. THE CONTRACTOR AGREES THAT IN ACCORDANCE WITH GENERALLY ACCEPTED CONSTRUCTION PRACTICES, CONTRACTOR SHALL BE REQUIRED TO ASSUME COMPLETE RESPONSIBILITY FOR JOBSITE CONDITIONS DURING THE COURSE OF

CONSTRUCTION OF THE PROJECT.  THESE PLANS DO NOT INCLUDE COMPONENTS NECESSARY FOR CONSTRUCTION SAFETY. IT IS THE CONTRACTOR'S RESPONSIBILITY TO PROVIDE FOR THE SAFETY OF ALL PERSONS AND PROPERTY DURING THE

COURSE OF THE PROJECT.

6. THE CONTRACTOR SHALL COMPLY WITH THE RULES AND REGULATIONS OF THE CAL/OSHA CONSTRUCTION SAFETY ORDERS. THIS REQUIREMENT SHALL BE MADE TO APPLY CONTINUOUSLY AND NOT BE LIMITED TO NORMAL WORKING HOURS.

7. IT IS THE CONTRACTOR'S RESPONSIBILITY TO VERIFY THE LOCATION AND ELEVATION OF ALL EXISTING UTILITIES INCLUDING ALL OVERHEAD AND BURIED UTILITIES WITHIN THE WORK AREA PRIOR TO BEGINNING CONSTRUCTION. CONTRACTOR

SHALL PROCEED WITH CAUTION DURING UNDERGROUND OPERATIONS AND SHALL BE RESPONSIBLE FOR THE REPAIR OR REPLACEMENT OF ALL UTILITIES DAMAGED DURING CONSTRUCTION AT THE CONTRACTOR'S EXPENSE. CONTRACTOR SHALL

NOTIFY UNDERGROUND SERVICE ALERT (U.S.A) AT (800) 227-2600 A MINIMUM OF 48 HOURS IN ADVANCE OF ANY EXCAVATION.

8. EVERY EFFORT HAS BEEN MADE TO SHOW THE LOCATION OF EXISTING UTILITIES AND OBSTRUCTIONS WHICH MAY INTERFERE WITH THE WORK. CONTRACTOR SHALL NOTIFY THE APPROPRIATE AGENCIES PRIOR TO STARTING ANY WORK WHICH

MAY AFFECT THEIR FACILITIES.

9. TRAFFIC CONTROL DURING CONSTRUCTION SHALL BE THE CONTRACTOR'S RESPONSIBILITY.  ALL TRAFFIC CONTROL AND DEVICES SHALL BE IN ACCORDANCE WITH THE LATEST EDITION OF THE CALIFORNIA MANUAL ON UNIFORM TRAFFIC

CONTROL DEVICES FOR STREETS AND HIGHWAYS [CA MUTCD 2014 REVISION 6 (MARCH 30, 2021), AS AMENDED FOR USE IN CALIFORNIA]. THE CONTRACTOR SHALL PREPARE, SUBMIT, AND RECEIVE CITY APPROVAL FOR A TRAFFIC CONTROL PLAN

PRIOR TO PERFORMING ANY WORK. THE TCP IS REQUIRED FOR THE CALTRANS DUPLICATE ENCROACHMENT PERMIT.

10. THE CITY ENGINEER ASSUMES NO RESPONSIBILITY FOR FINAL GRADE OF CONCRETE UNLESS HE HAS CHECKED FORMS PRIOR TO PLACING CONCRETE.

11. CONTRACTOR SHALL PERFORM WATER TESTS AT ALL GUTTERS LESS THAN 1% GRADES AND AT SAGS.

12. THE CONTRACTOR SHALL PROVIDE FOR CONTINUOUS INGRESS AND EGRESS TO ALL PRIVATE PROPERTY ADJACENT TO THE WORK THROUGHOUT THE PERIOD OF CONSTRUCTION UNLESS OTHERWISE SHOWN.

13. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY DAMAGES TO THE SITE OR THE SURROUNDING AREA AS A RESULT OF THE CONTRACTOR'S WORK OR OPERATIONS. EXISTING FACILITIES THAT ARE DAMAGED OR DISPLACED BY THE

CONTRACTOR SHALL BE REPLACED AT THE CONTRACTOR'S EXPENSE.

14. ALL EXISTING FACILITIES, STRUCTURES, TREES, FENCES, LANDSCAPING, ETC. ARE TO REMAIN. ONLY THOSE SPECIFICALLY DESIGNATED FOR REMOVAL AS SHOWN ON THE PLANS, OR AS DIRECTED BY THE ENGINEER, SHALL BE REMOVED, ALL

OTHERS SHALL BE PROTECTED IN PLACE.

15. ALL STRIPING AND PAVEMENT MARKINGS IN THIS CONTRACT SHALL BE THERMOPLASTIC WITH THE EXCEPTION OF THE CONCRETE OVERPASS AT US101 WHERE THE STRIPING AND PAVEMENT MARKINGS SHALL BE PAINT. CONTRACTOR SHALL BE

RESPONSIBLE FOR  MONUMENTATION OF ALL EXISTING STRIPING/MARKING FOR REPLACEMENT PURPOSES. UNLESS NOTED OTHERWISE ALL EXISTING STRIPING/MARKING SHALL BE REPLACED IN THE  LOCATION & CONFIGURATION SHOWN ON THE

PLANS. THE COST OF MONUMENTING EXISTING  AND LAYOUT OF REPLACEMENT STRIPING/MARKING SHALL BE CONSIDERED INCLUDED IN THE UNIT PRICE FOR  THE STRIPING/MARKING BEING INSTALLED.

16. IF, DURING THE COURSE OF THE WORK, THE CONTRACTOR ENCOUNTERS ANY SURFACE OR SUBSURFACE MATERIALS THAT HE/SHE BELIEVES ARE HAZARDOUS (AS DEFINED IN SECTION 25117 OF THE HEALTH AND SAFETY CODE), THE

CONTRACTOR MUST INFORM THE ENGINEER IN WRITING IMMEDIATELY. MATERIAL IS TO REMAIN UNDISTURBED UNTIL AN INVESTIGATION BY THE CITY. REMOVAL AND/OR DISPOSAL OF HAZARDOUS MATERIAL IS NOT PART OF THE SCOPE OF WORK.

17. ALL DETAILS, REFERENCES, LEGENDS AND ABBREVIATIONS ARE DONE ACCORDING TO "STANDARD PLANS" AND "STANDARD SPECIFICATIONS" ISSUED BY THE STATE OF CALIFORNIA, DEPARTMENT OF TRANSPORTATION (2018).

CONSTRUCTION NOTES

1.  CONCRETE TO BE CLASS 'A' (6 SACK MIX).

2.  NO CONCRETE SHALL BE PLACE PRIOR TO FORM INSPECTION AND STEEL APPROVAL BY THE CITY  ENGINEER. 

3.  ALL CONCRETE SHALL BE BROOM FINISHED.

4. SIDEWALK, CURB AND GUTTER SHALL BE IN ACCORDANCE WITH CONSTRUCTION STANDARDS FOR ALL CITIES AND COUNTY OF MARIN, ADOPTED JULY, 2018. DRAWING No. 105.

5. SEE CONSTRUCTION STANDARDS FOR ALL CITIES AND COUNTY OF MARIN, ADOPTED JULY, 2018. DRAWING No. 200 FOR GENERAL NOTES.

6. SADDLE TYPE CATCH BASIN SHALL BE IN ACCORDANCE WITH CONSTRUCTION STANDARDS FOR ALL CITIES AND COUNTY OF MARIN, ADOPTED JULY, 2018. DRAWING No. 270.

7. CURB RAMPS, REFER TO CALTRANS STANDARD PLAN A88A (2018 STANDARD PLANS).

8. ALL CURB, GUTTER, AND SIDEWALK REPLACEMENT SHALL BE MONOLITHIC UNLESS OTHERWISE NOTED.

9. THE CONTRACTOR SHALL CONTACT CITY OF NOVATO TRAFFIC ENGINEERING TO COORDINATE THE CAT TRACKING AND LAYOUT WORK INCLUDING EXACT LOCATIONS AND PLACEMENT. ALL CAT TRACKING AND LAYOUT ARE TO BE IN

PLACE AT LEAST 48 HOURS ADVANCE OF PLACING ANY  PAVEMENT STRIPING, DELINEATION OR PAVEMENT MESSAGES TO ALLOW TIME FOR CITY TO REVIEW.

10. ALL ASPHALT CONFORM LINES SHALL BE SAWCUT.

SHEET INDEX

1.  ROWLAND BOULEVARD IMPROVEMENTS TITLE SHEET CONSTRUCTION DRAWINGS

2.  ROWLAND BOULEVARD IMPROVEMENTS AT THE US 101 OVERPASS CONSTRUCTION DRAWINGS

3.  ROWLAND BOULEVARD IMPROVEMENTS AT THE US 101 OVERPASS CONSTRUCTION DRAWINGS

4.  ROWLAND BOULEVARD IMPROVEMENTS BETWEEN US 101 OVERPASS AND VINTAGE WAY (NORTH) CONSTRUCTION DRAWINGS

5.  ROWLAND BOULEVARD IMPROVEMENTS FROM VINTAGE WAY (NORTH) TO  VINTAGE WAY (SOUTHERN TERMINUS) CONSTRUCTION DRAWINGS

6.  ROWLAND BOULEVARD IMPROVEMENTS FROM VINTAGE WAY (NORTH) TO  VINTAGE WAY (SOUTHERN TERMINUS) CONSTRUCTION DRAWINGS
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SYMBOLS

DETAIL NUMBER

SHEET NUMBER ON WHICH DETAIL APPEARS

REMOVE AND REPLACE SIDEWALK, CURB & GUTTER 

REMOVE MISCELLANEOUS CONCRETE

AND CURB RAMP 

REMOVE HMA ROADWAY

SAWCUT LINE TO REMOVE AC ROADWAY

TRAFFIC SIGN AND POST

REMOVE SOIL FROM MEDIAN ISLAND

W4-2 30 x 30

R1-1 36 x 36

R1-3P 18 x  6

R1-5 LEFT 18 x 18

W11-2 (FYG)           30 x 30

W16-7p L (FYG) 24 x 12

W16-7p R (FYG) 24 x 12

W16-9p (FYG) 24 X 12

IMAGE MUTCD SIZE

DESIGNATION                          

ABBREVIATIONS

AC ASPHALT CONCRETE

FYG FLUORESCENT YELLOW GREEN

HMA HOT MIX ASPHALT

HOR HORIZONTAL

(L) LEFT

LF LINEAR FEET

O.C.           ON CENTER

(R)                RIGHT

SF SQUARE FEET

STD STANDARD

TCP TRAFFIC CONTROL PLAN

TYP TYPICAL

VERT VERTICAL

WCR WHEEL CHAIR RAMP
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ROWLAND @ US101 OVERPASS-west end

MARKINGS: STRIPING:

Type I - 24'-0" Arrow = 31 SF x 2 =   62 SF Detail   9 = 1,002 LF

Type III - (L) Arrow    = 42 SF x 6 = 252 SF Detail 22 =    450 LF

STOP LINES             = 48 SF x 1 =   48 SF Detail 38 =    948 LF

BIKE LANE                = 11 SF x 3 =   33 SF Detail 39 = 1,002 LF

      395 SF

1. PLEASE NOTE THAT BACKGROUND IMAGE MAY APPEAR SHIFTED AND IT'S SHOWN FOR REFERENCE ONLY.

PROJECT ENGINEER SHALL VERIFY / APPROVE NEW CONSTRUCTION ALIGNMENTS IN FIELD.

2. CALTRANS DUPLICATE ENCROACHMENT PERMIT IS REQUIRED FOR THE WORK ON THE US101 OVERPASS.

1. REMOVAL OF EXISTING THERMOPLASTIC MARKINGS TO ACCOMMODATE NEW / REVISED PAVEMENT MARKINGS

WILL BE PAID UNDER THE LUMP SUM BID ITEM: EXISTING STRIPING / MARKINGS REMOVAL.

2. STRIPING AND PAVEMENT MARKINGS AT THE US101 CONCRETE OVERPASS SHALL BE REPLACED WITH 

MATERIALS IN-KIND.

3. USE CONTRAST STRIPING DETAILS ON CONCRETE PAVEMENT (STD PLAN A20E).
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1. PLEASE NOTE THAT BACKGROUND IMAGE MAY APPEAR SHIFTED. PROJECT ENGINEER SHALL

VERIFY / APPROVE NEW CONSTRUCTION ALIGNMENTS IN FIELD.

CALTRANS

DESIGNATION

QUANTITY  UNITS COLOR

DETAIL - 9 LINEAR FEET

DETAIL - 38 LINEAR FEET

PAVEMENT MARKINGS

954 SQUARE FEET WHITE

WHITE

1,578

4" WHITE LINEAR FEET

  50 WHITE

WHITE

DETAIL - 40 LINEAR FEET

538 WHITE

1,767

4

1

REMOVE / PROTECT / REINSTALL EXISTING  OM1-1 AND R4-7 SIGNS ON NEW POST ( REMOVE EXISTING POST ).

REMOVE EXISTING EXISTING POST WITH PEDESTRIAN PUSH BUTTON, ASSOCIATED CONDUIT / WIRES AND No. 3 

1

2

  PULLBOX FROM MEDIAN

ISLAND. REALIGN EXISTING 4' CONDUIT, INSTALL NEW CONDUIT SECTION TO CREATE CONTINUOUS RUN AND RE-PULL EXISTING WIRES.

ALL WORK AND MATERIAL WILL BE PAID UNDER THE LUMP SUM BID ITEM: EXISTING PEDESTRIAN PUSH BUTTON AND PULLBOX REMOVAL.

SAWCUT, REMOVE AND REPLACE HMA ( MATCH EXISTING ROADWAY SECTION ), MINIMUM OF 2'-0" FROM LIP OF GUTTER / CURB.

REMOVE AND REPLACE TYPE "B" CURB ( SEE DRAWING No. 105 0F UNIFORM STANDARDS ALL CITIES AND COUNTY OF MARIN - JULY 2018 ) TO

CREATE NEW CONCRETE MEDIAN. THE HALF CIRCLE NOSE AREA SHALL BE FILLED WITH CONCRETE.

INSTALL (SET IN 3 INCHES OF CONCRETE) SPLIT-FACE FIELDSTONE ( MATCH EXISTING ) IN THE NEW MEDIAN ISLAND AREA ( 240 SF ).

REMOVE EXISTING SHRUBS / SOIL ( SHALL BE INCLUDED IN AND PAID FOR AS CLEARING AND GRUBBING ) TO ALLOW ROAD WIDENING DEEP

LIFT HMA ( SEE DETAIL 3 ON THIS SHEET ). INSTALL (SET IN 3 INCHES OF CONCRETE) SPLIT-FACE FIELDSTONE ( MATCH EXISTING ) IN THE

NEW MEDIAN ISLAND AREA ( 620 SF ).

(E) AC

REMOVE

(E) CURB

1. ROAD WIDENING DEEP LIFT HMA (1.00' TOTAL)

          +/-  0.60'(3/4" AC MIX) -  FIRST LIFT

          +/-  0.25'(3/4" AC MIX) -  SECOND LIFT

          +/-  0.15'(1/2" AC MIX) -  FINAL LIFT

2. SAWCUT (E) AC MIN 6" FROM (E)  CURB TO 2' MAX FROM NEW CURB LOCATION WHICHEVER IS GREATER;

REMOVE ROADWAY MATERIAL TO ACCOMMODATE (E) CURB REMOVAL / FORMWORK / DEEP LIFT HMA

AS REQUIRED.

3. NEW ROADWAY SLOPE (ROAD WIDENING DEEP LIFT HMA AREA) TO MATCH EXISTING ROADWAY SLOPE.

SECTION OF

(E) ROADWAY

(N) TYPE "B"

CURB

PAVEMENT

REINFORCING FABRIC

(E) SLOPE

SAWCUT

(E) AC

(N) SLOPE

ROAD WIDENING DEEP LIFT HMA

TYPICAL SECTION

NTS

4

3

WIDTH

VARIES

VARIES

VARIES

4' - 0"

SPLIT-FACE FIELDSTONE

SET IN 3 INCHES OF CONCRETE

(E) SLOPE

SAWCUT

(E) AC
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